



Bid Number/बोली क्रमांक (बिड संख्या): GEM/2024/B/4619052 Dated/दिनांक : 13-02-2024

Bid Document/ बिड दस्तावेज़

Bid Details/बिड विवरण		
Bid End Date/Time/बिड बंद होने की तारीख/समय	23-02-2024 12:00:00	
Bid Opening Date/Time/बिंड खुलने की तारीख/समय	23-02-2024 12:30:00	
Bid Offer Validity (From End Date)/बिड पेशकश वैधता (बंद होने की तारीख से)	90 (Days)	
Ministry/State Name/मंत्रालय/राज्य का नाम	Jammu & Kashmir	
Department Name/विभाग का नाम	Youth Services And Sports And Technical Education Department Jammu And Kashmir	
Organisation Name/संगठन का नाम	Technical Education Department	
Office Name/कार्यालय का नाम	Government Polytechnic College Samba	
Total Quantity/कुल मात्रा	314	

Bid C	Details/बिड विवरण	
ltem Category/मद केटेगरी	3 Phase Alternator , Sq Induction Motor , Slip Ring Induction Motor , Synchrous Motor , 1 Phase Induction Motor , DC Motor Series , DC Motor shunt , 3 Phase Induction Motor , 3 Phase to DC converter , Transformer , 3 Phase Transformer , Variac , Load Bank , Inductive Load Bank , Inductor , Capacitive Load bank , Digital Multimeter , Analog Multimeter , Clamp on meter , Tachometer , DC Ammeter , AC Ammeter , DC Voltmeter , AC Voltmeter , Wattmeter , Power factor meter , Current Transformer , Potential Transformer , Rheostat , Universal motor , Oil Testing Kit , SCR KIT , TRIAC KIT , DIAC kit , UJT Characteristics Kit Experimental Board , UJT Relaxation Oscillator Kit Experimental Board , Thyristor Based Illumination Control Experimental Board , Fan Speed Regulator Using Triac and Quadric Experimental Board , Speed Control of DC Shunt Universal using motor Thyristors Experimental Board , Single phase half controlled full wave rectifier Using ThyristorsExperimental Board , fully controlled full wave rectifier , Frequency control kit , Verification Of Truth Table Experimental Board , Half Adder , Full Adder , FLIP FLOPS , Asynchronous Counter , AD CONVERTER , Digital to Analog Converter Experimental Board , 8085 micro Processsor trainer Kits , PLC Trainer , Microcontroller , DC Regulated Power Supply , Soldering and desoldering station , Tool kit and accessories , Semiconductor Diode , Zener Diode , FET , Half Wave Rectifier , Full Wave Rectifier , Filter circuit , Transistor , Transistor Amplifier , PUSH PULL Amplifier , Hartley Oscillator , R C Phase Shift Oscillator , R C Differentiator , R C Integrator , Positive negative Clipper Circuit , Clipper Circuit using Zener diodes , Astable Multivibrator Circuit Experimental Board , Mono stable Multivibrator Circuit Experimental Board , Mono stable Multivibrator Circuit Experimental Board , Mono stable astable bistable multivibrator circuit using IC 555 Experimental Board , Realization of regulated power supply using IC 7805 7905 7812 7912 7815 7915 Experimental	
Minimum Average Annual Turnover of the bidder (For 3 Years)/बिडर का न्यूनतम औसत वार्षिक टर्नओवर (3 वर्षों का)	83 Lakh (s)	
OEM Average Turnover (Last 3 Years)/मूल उपकरण निर्माता का औसत टर्नओवर (गत 3 वर्षों का)	83 Lakh (s)	
Years of Past Experience Required for same/similar service/उन्हीं/समान सेवाओं के लिए अपेक्षित विगत अनुभव के वर्ष	3 Year (s)	
MSE Exemption for Years of Experience and Turnover/ अनुभव के वर्षों से एमएसई छूट	No	
Startup Exemption for Years of Experience and Turnover/ अनुभव के वर्षों से स्टार्टअप छूट	No	

Bid Details/बिड विवरण			
Document required from seller/विक्रेता से मांगे गए दस्तावेज़	Experience Criteria, Past Performance, Bidder Turnover, Certificate (Requested in ATC), OEM Authorization Certificate, OEM Annual Turnover, Additional Doc 1 (Requested in ATC), Additional Doc 2 (Requested in ATC), Additional Doc 3 (Requested in ATC), Additional Doc 4 (Requested in ATC), Compliance of BoQ specification and supporting document *In case any bidder is seeking exemption from Experience / Turnover Criteria, the supporting documents to prove his eligibility for exemption must be uploaded for evaluation by the buyer		
Past Performance/विगत प्रदर्शन	50 %		
Bid to RA enabled/बिंड से रिवर्स नीलामी सक्रिय किया	Yes		
RA Qualification Rule	H1-Highest Priced Bid Elimination		
Type of Bid/बिंड का प्रकार	Two Packet Bid		
Primary product category	3 Phase Alternator		
Time allowed for Technical Clarifications during technical evaluation/तकनीकी मूल्यांकन के दौरान तकनीकी स्पष्टीकरण हेतु अनुमत समय	2 Days		
Inspection Required (By Empanelled Inspection Authority / Agencies pre-registered with GeM)	No		
Estimated Bid Value/अनुमानित बिड मूल्य	2081600		
Evaluation Method/मूल्यांकन पद्धति	Item wise evaluation/		

EMD Detail/ईएमडी विवरण

Advisory Bank/एडवाईजरी बैंक	State Bank of India
Schedule 1 EMD Amount/ईएमडी राशि (In INR)	1000
Schedule 2 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 3 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 4 EMD Amount/ईएमडी राशि (In INR)	700
Schedule 5 EMD Amount/ईएमडी राशि (In INR)	400
Schedule 6 EMD Amount/ईएमडी राशि (In INR)	300
Schedule 7 EMD Amount/ईएमडी राशि (In INR)	500
Schedule 8 EMD Amount/ईएमडी राशि (In INR)	600
Schedule 9 EMD Amount/ईएमडी राशि (In INR)	500
Schedule 10 EMD Amount/ईएमडी राशि (In INR)	700

Schedule 11 EMD Amount/ईएमडी राशि (In INR)	500			
Schedule 12 EMD Amount/ईएमडी राशि (In INR)	140			
Schedule 13 EMD Amount/ईएमडी राशि (In INR)	140			
Schedule 14 EMD Amount/ईएमडी राशि (In INR)	360			
Schedule 15 EMD Amount/ईएमडी राशि (In INR)	200			
Schedule 16 EMD Amount/ईएमडी राशि (In INR)	600 400			
Schedule 17 EMD Amount/ईएमडी राशि (In INR)				
Schedule 18 EMD Amount/ईएमडी राशि (In INR)	400			
Schedule 19 EMD Amount/ईएमडी राशि (In INR)	300			
Schedule 20 EMD Amount/ईएमडी राशि (In INR)	360			
Schedule 21 EMD Amount/ईएमडी राशि (In INR)	300			
Schedule 22 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 23 EMD Amount/ईएमडी राशि (In INR)	720			
Schedule 24 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 25 EMD Amount/ईएमडी राशि (In INR)	150			
Schedule 26 EMD Amount/ईएमडी राशि (In INR)	150			
Schedule 27 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 28 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 29 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 30 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 31 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 32 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 33 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 34 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 35 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 36 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 37 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 38 EMD Amount/ईएमडी राशि (In INR)	180			
Schedule 39 EMD Amount/ईएमडी राशि (In INR)	120			
	l l			

Schedule 40 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 41 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 42 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 43 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 44 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 45 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 46 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 47 EMD Amount/ईएमडी राशि (In INR)	20		
Schedule 48 EMD Amount/ईएमडी राशि (In INR)	500		
Schedule 49 EMD Amount/ईएमडी राशि (In INR)	60		
Schedule 50 EMD Amount/ईएमडी राशि (In INR)	60		
Schedule 51 EMD Amount/ईएमडी राशि (In INR)	60		
Schedule 52 EMD Amount/ईएमडी राशि (In INR)	180		
Schedule 53 EMD Amount/ईएमडी राशि (In INR)	180		
Schedule 54 EMD Amount/ईएमडी राशि (In INR)	80		
Schedule 55 EMD Amount/ईएमडी राशि (In INR)	400		
Schedule 56 EMD Amount/ईएमडी राशि (In INR)	360		
Schedule 57 EMD Amount/ईएमडी राशि (In INR)	360		
Schedule 58 EMD Amount/ईएमडी राशि (In INR)	240		
Schedule 59 EMD Amount/ईएमडी राशि (In INR)	240		
Schedule 60 EMD Amount/ईएमडी राशि (In INR)	300		
Schedule 61 EMD Amount/ईएमडी राशि (In INR)	120		
Schedule 62 EMD Amount/ईएमडी राशि (In INR)	100		
Schedule 63 EMD Amount/ईएमडी राशि (In INR)	240		
Schedule 64 EMD Amount/ईएमडी राशि (In INR)	1440		
Schedule 65 EMD Amount/ईएमडी राशि (In INR)	1600		
Schedule 66 EMD Amount/ईएमडी राशि (In INR)	240		
Schedule 67 EMD Amount/ईएमडी राशि (In INR)	600		
Schedule 68 EMD Amount/ईएमडी राशि (In INR)	400		

	Schedule 69 EMD Amount/ईएमडी राशि (In INR)	400			
	Schedule 70 EMD Amount/ईएमडी राशि (In INR)	600			
	Schedule 71 EMD Amount/ईएमडी राशि (In INR)	400			
	Schedule 72 EMD Amount/ईएमडी राशि (In INR)	380			
	Schedule 73 EMD Amount/ईएमडी राशि (In INR)	380			
	Schedule 74 EMD Amount/ईएमडी राशि (In INR)	540			
	Schedule 75 EMD Amount/ईएमडी राशि (In INR)	7000			
	Schedule 76 EMD Amount/ईएमडी राशि (In INR)	800			
	Schedule 77 EMD Amount/ईएमडी राशि (In INR)	420			
	Schedule 78 EMD Amount/ईएमडी राशि (In INR)	840			
	Schedule 79 EMD Amount/ईएमडी राशि (In INR)	840			
	Schedule 80 EMD Amount/ईएमडी राशि (In INR)	480			
	Schedule 81 EMD Amount/ईएमडी राशि (In INR)	600			
	Schedule 82 EMD Amount/ईएमडी राशि (In INR)	420			
	Schedule 83 EMD Amount/ईएमडी राशि (In INR)	420			
	Schedule 84 EMD Amount/ईएमडी राशि (In INR)	330			
	Schedule 85 EMD Amount/ईएमडी राशि (In INR)	330			
	Schedule 86 EMD Amount/ईएमडी राशि (In INR)	330			
	Schedule 87 EMD Amount/ईएमडी राशि (In INR)	330			
	Schedule 88 EMD Amount/ईएमडी राशि (In INR)	320			
	Schedule 89 EMD Amount/ईएमडी राशि (In INR)	320			
	Schedule 90 EMD Amount/ईएमडी राशि (In INR)	320			
	Schedule 91 EMD Amount/ईएमडी राशि (In INR)	480			
	Schedule 92 EMD Amount/ईएमडी राशि (In INR)	420			
	Schedule 93 EMD Amount/ईएमडी राशि (In INR)	112			
	Schedule 94 EMD Amount/ईएमडी राशि (In INR)	140			
	Schedule 95 EMD Amount/ईएमडी राशि (In INR)	280			
	Schedule 96 EMD Amount/ईएमडी राशि (In INR)	140			
	Schedule 97 EMD Amount/ईएमडी राशि (In INR)	140			
П					

Schedule 98 EMD Amount/ईएमडी राशि (In INR)	140
Schedule 99 EMD Amount/ईएमडी राशि (In INR)	140
Schedule 100 EMD Amount/ईएमडी राशि (In INR)	140
Schedule 101 EMD Amount/ईएमडी राशि (In INR)	100
Schedule 102 EMD Amount/ईएमडी राशि (In INR)	120
Schedule 103 EMD Amount/ईएमडी राशि (In INR)	100
Schedule 104 EMD Amount/ईएमडी राशि (In INR)	320
Schedule 105 EMD Amount/ईएमडी राशि (In INR)	140
Schedule 106 EMD Amount/ईएमडी राशि (In INR)	480

ePBG Detail/ईपीबीजी विवरण

Advisory Bank/एडवाइजरी बैंक	State Bank of India
ePBG Percentage(%)/ईपीबीजी प्रतिशत (%)	3.00
Duration of ePBG required (Months)/ईपीबीजी की अपेक्षित अवधि (महीने).	38

- (a). EMD EXEMPTION: The bidder seeking EMD exemption, must submit the valid supporting document for the relevant category as per GeM GTC with the bid. Under MSE category, only manufacturers for goods and Service Providers for Services are eligible for exemption from EMD. Traders are excluded from the purview of this Policy./जेम की शर्तों के अनुसार ईएमडी छूट के इच्छुक बिडर को संबंधित केटेगरी के लिए बिड के साथ वैध समर्थित दस्तावेज प्रस्तुत करने है। एमएसई केटेगरी के अंतर्गत केवल वस्तुओं के लिए विनिर्माता तथा सेवाओं के लिए सेवा प्रदाता ईएमडी से छूट के पात्र हैं। व्यापारियों को इस नीति के दायरे से बाहर रखा गया है।
- (b). The EMD Amount will be applicable for each schedule/group selected during Bid creation.
- (c). EMD & Performance security should be in favour of Beneficiary, wherever it is applicable./ईएमडी और संपादन जमानत राशि, जहां यह लागू होती है, लाभार्थी के पक्ष में होनी चाहिए।

Beneficiary/लाभार्थी :

PRINCIPAL

Government Polytechnic College Samba, Youth Services and Sports and Technical Education Department Jammu and Kashmir, Technical Education Department, (Principal Government Polytechnic Samba)

Splitting/विभाजन

Bid splitting not applied/बोली विभाजन लागू नहीं किया गया.

MSE Purchase Preference/एमएसई खरीद वरीयता

MSE Purchase Preference/एमएसई खरीद वरीयता	No
MII Purchase Preference/एमआईआई खरीद वरीयता	

MII Purchase Preference/एमआईआई खरीद वरीयता No

- 1. The minimum average annual financial turnover of the bidder during the last three years, ending on 31st March of the previous financial year, should be as indicated above in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the bidder is less than 3-year-old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.
- 2. Experience Criteria: In respect of the filter applied for experience criteria, the Bidder or its OEM {themselves or through reseller(s)} should have regularly, manufactured and supplied same or similar Category Products to any Central / State Govt Organization / PSU / Public Listed Company for number of Financial years as indicated above in the bid document before the bid opening date. Copies of relevant contracts to be submitted along with bid in support of having supplied some quantity during each of the Financial year. In case of bunch bids, the category of primary product having highest value should meet this criterion.
- 3. OEM Turn Over Criteria: The minimum average annual financial turnover of the OEM of the offered product during the last three years, ending on 31st March of the previous financial year, should be as indicated in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the OEM is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.
- 4. Estimated Bid Value indicated above is being declared solely for the purpose of guidance on EMD amount and for determining the Eligibility Criteria related to Turn Over, Past Performance and Project / Past Experience etc. This has no relevance or bearing on the price to be quoted by the bidders and is also not going to have any impact on bid participation. Also this is not going to be used as a criteria in determining reasonableness of quoted prices which would be determined by the buyer based on its own assessment of reasonableness and based on competitive prices received in Bid / RA process.
- 5. Past Performance: The Bidder or its OEM {themselves or through re-seller(s)} should have supplied same or similar Category Products for 50% of bid quantity, in at least one of the last three Financial years before the bid opening date to any Central / State Govt Organization / PSU / Public Listed Company. Copies of relevant contracts (proving supply of cumulative order quantity in any one financial year) to be submitted along with bid in support of quantity supplied in the relevant Financial year. In case of bunch bids, the category related to primary product having highest bid value should meet this criterion.
- 6. Reverse Auction would be conducted amongst all the technically qualified bidders except the Highest quoting bidder. The technically qualified Highest Quoting bidder will not be allowed to participate in RA. However, H-1 will also be allowed to participate in RA in following cases:
 - i. If number of technically qualified bidders are only 2 or 3.
 - ii. If Buyer has chosen to split the bid amongst N sellers, and H1 bid is coming within N.
 - iii. In case Primary product of only one OEM is left in contention for participation in RA on elimination of H-1.
 - iv. If L-1 is non-MSE and H-1 is eligible MSE and H-1 price is coming within price band of 15% of Non-MSE L-1
 - v. If L-1 is non-MII and H-1 is eligible MII and H-1 price is coming within price band of 20% of Non-MII L-1 $\,$

Evaluation Method (Item Wise Evaluation Method)

Contract will be awarded schedulewise and the determination of L1 will be done separately for each schedule. The details of item-consignee combination covered under each schedule are as under:

Estimated Value Item/Category	Quan tity	
-------------------------------	--------------	--

Schedule 1	50000	3 Phase Alternator	1
Schedule 2	20000	Sq Induction Motor	1
Schedule 3	20000	Slip Ring Induction Motor	1
Schedule 4	35000	Synchrous Motor	1
Schedule 5	20000	1 Phase Induction Motor	1
Schedule 6	15000	1 Phase Induction Motor	1
Schedule 7	25000	Dc Motor Series	1
Schedule 8	30000	Dc Motor Shunt	1
Schedule 9	25000	3 Phase Induction Motor	1
Schedule 10	35000	3 Phase To Dc Converter	1
Schedule 11	25000	Transformer	1
Schedule 12	7000	3 Phase Transformer	1
Schedule 13	7000	Variac	1
Schedule 14	18000	Variac	2
Schedule 15	10000	Variac	2
Schedule 16	30000	Load Bank	1
Schedule 17	20000	Load Bank	1
Schedule 18	20000	Inductive Load Bank	1
Schedule 19	15000	Inductor	1
Schedule 20	18000	Capacitive Load Bank	1
Schedule 21	15000	Digital Multimeter	6
Schedule 22	9000	Analog Multimeter	6
Schedule 23	36000	Clamp On Meter	6
Schedule 24	9000	Tachometer	3
Schedule 25	7500	Tachometer	3
Schedule 26	7500	Tachometer	3
Schedule 27	9000	Dc Ammeter	6
Schedule 28	9000	Dc Ammeter	6
Schedule 29	9000	Dc Ammeter	6
Schedule 30	9000	Dc Ammeter	6
Schedule 31	9000	Ac Ammeter	6
Schedule 32	9000	Ac Ammeter	6
Schedule 33	9000	Ac Ammeter	6
Schedule 34	9000	Ac Ammeter	6
Schedule 35	9000	Dc Voltmeter	6
	. L		

Schedule 36	9000	Dc Voltmeter	6
Schedule 37	9000	Ac Voltmeter	6
Schedule 38	9000	Ac Voltmeter	6
Schedule 39	6000	Wattmeter	3
Schedule 40	6000	Wattmeter	3
Schedule 41	6000	Wattmeter	3
Schedule 42	6000	Wattmeter	3
Schedule 43	6000	Wattmeter	3
Schedule 44	6000	Power Factor Meter	3
Schedule 45	6000	Power Factor Meter	3
Schedule 46	6000	Power Factor Meter	3
Schedule 47	1000	Current Transformer	2
Schedule 48	25000	Potential Transformer	1
Schedule 49	3000	Rheostat	6
Schedule 50	3000	Rheostat	6
Schedule 51	3000	Rheostat	6
Schedule 52	9000	Rheostat	6
Schedule 53	9000	Rheostat	6
Schedule 54	4000	Universal Motor	1
Schedule 55	20000	Oil Testing Kit	1
Schedule 56	18000	Scr Kit	3
Schedule 57	18000	Triac Kit	3
Schedule 58	12000	Diac Kit	3
Schedule 59	12000	Ujt Characteristics Kit Experimental Board	3
Schedule 60	15000	Ujt Relaxation Oscillator Kit Experimental Board	3
Schedule 61	6000	Thyristor Based Illumination Control Experimental Board	2
Schedule 62	5000	Fan Speed Regulator Using Triac And Quadric Experimental Board	2
Schedule 63	12000	Speed Control Of Dc Shunt Universal Using Motor Thyristors Experimental Board	2
Schedule 64	72000	Single Phase Half Controlled Full Wave Rectifier Using Thyristorsexperimental Board	2
Schedule 65	80000	Fully Controlled Full Wave Rectifier	2
Schedule 66	12000	Frequency Control Kit	3
Schedule 67	30000	Verification Of Truth Table Experimental Board	5
Schedule 68	20000	Half Adder	5
Schedule 69	20000	Full Adder	5
		,	

Schedule 70	30000	Flip Flops	5
Schedule 71	20000	Asynchronous Counter	5
Schedule 72	18000	Ad Converter	3
Schedule 73	18000	Digital To Analog Converter Experimental Board	3
Schedule 74	27000	8085 Micro Processsor Trainer Kits	3
Schedule 75	350000	Plc Trainer	1
Schedule 76	40000	Plc Trainer	1
Schedule 77	21000	Microcontroller	3
Schedule 78	42000	Dc Regulated Power Supply	6
Schedule 79	42000	Dc Regulated Power Supply	6
Schedule 80	24000	Soldering And Desoldering Station	2
Schedule 81	30000	Tool Kit And Accessories	6
Schedule 82	21000	Semiconductor Diode	3
Schedule 83	21000	Zener Diode	3
Schedule 84	16500	Fet	3
Schedule 85	16500	Half Wave Rectifier	3
Schedule 86	16500	Full Wave Rectifier	3
Schedule 87	16500	Filter Circuit	3
Schedule 88	16000	Transistor	2
Schedule 89	16000	Transistor	2
Schedule 90	16000	Transistor	2
Schedule 91	24000	Transistor Amplifier	3
Schedule 92	21000	Transistor Amplifier	3
Schedule 93	5600	Push Pull Amplifier	1
Schedule 94	7000	Transistor Amplifier	1
Schedule 95	14000	Hartley Oscillator	1
Schedule 96	7000	R C Phase Shift Oscillator	1
Schedule 97	7000	R C Differentiator	1
Schedule 98	7000	R C Integrator	1
Schedule 99	7000	Positive Negative Clipper Circuit	1
Schedule 100	7000	Clipper Circuit Using Zener Diodes	1
Schedule 101	5000	Astable Multivibrator Circuit Experimental Board	1
Schedule 102	6000	Mono Stable Multivibrator Circuit Experimental Board	1
Schedule 103	5000	Bi Stable Multivibrator Circuit Experimental Board	1
Schedule 104	16000	Operational Amplifier Circuit 741 Opamp As An Adder Comparator Integrator Differentiator Experimental Board	2

Schedule 105	7000	Mono Stable Astable Bistable Multivibrator Circuit Using Ic 555 Experimental Board	1
Schedule 106	24000	Realization Of Regulated Power Supply Using Ic 7805 7905 7812 7912 7815 7915 Experimental Board	3

3 Phase Alternator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Sq Induction Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File	
BOQ Detail Document	<u>View File</u>	

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Slip Ring Induction Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Synchrous Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

1 Phase Induction Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

1 Phase Induction Motor

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Δdvisorv	/-Please re	efer attache	1 ROO	document	for detailed	consignee	list and	delivery period.
AG V 1301	, , , , , , , , , , , , , , , , , , , ,	ici actaciici		accament	ioi actanca	COLISIGNICE	iist alla	actively period.

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

DC Motor Series

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

DC Motor Shunt

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

3 Phase Induction Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

3 Phase To DC Converter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Transformer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

3 Phase Transformer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Variac

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Variac

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Variac

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Load Bank

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Load Bank

Specification Document	<u>View File</u>

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Inductive Load Bank

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती ⁄रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Inductor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Capacitive Load Bank

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. Reporting/Officer/ परेषिती/रिपोर्टिंग Address/पता Quantity/मात्रा Car अधिकारी
--

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Digital Multimeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Analog Multimeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Clamp On Meter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Tachometer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Tachometer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Tachometer

Specification Document	View File
BOQ Detail Document	View File

Advisors	/-Please	refer	attached BO) document f	or detailed	consignee	list and	delivery	neriod
AUVISUL	/-riease	I GIGI	attached bot	, aocament i	u uetaneu	consignee	iist aiiu	uelively	penou.

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

DC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती /रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Ammeter

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती / रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Ammeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Voltmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Voltmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Voltmeter

Specification Document	<u>View File</u>

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

AC Voltmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Wattmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Wattmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
-------------------	--	-------------	-----------------	---------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Wattmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Wattmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Wattmeter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Power Factor Meter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Power Factor Meter

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Power Factor Meter

Specification Document		<u>View File</u>
BOQ Detail Document		View File

Advisors	/-Please	refer	attached BO) document f	or detailed	consignee	list and	delivery	neriod
AUVISUL	/-riease	I GIGI	attached bot	, aocament i	u uetaneu	consignee	iist aiiu	uelively	penou.

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Current Transformer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Potential Transformer

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती / रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Rheostat

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Universal Motor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Oil Testing Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

SCR KIT

Technical Specifications/तकनीकी विशिष्टियाँ

Specifi	cation Document	View File
BOQ D	etail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

TRIAC KIT

Specification Document	<u>View File</u>

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

DIAC Kit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

UJT Characteristics Kit Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

UJT Relaxation Oscillator Kit Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/ਧਗ	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
-------------------	--	------------	-----------------	---------------------------------

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Thyristor Based Illumination Control Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Fan Speed Regulator Using Triac And Quadric Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Speed Control Of DC Shunt Universal Using Motor Thyristors Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Single Phase Half Controlled Full Wave Rectifier Using ThyristorsExperimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Fully Controlled Full Wave Rectifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Frequency Control Kit

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisors	/-Please	refer	attached BO) document f	or detailed	consignee	list and	delivery	neriod
AUVISUL	/-riease	I GIGI	attached bot	, aocament i	u uetaneu	consignee	iist aiiu	uelively	penou.

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Verification Of Truth Table Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	5	15

Half Adder

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	5	15

Full Adder

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती / रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./я सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	5	15

FLIP FLOPS

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	5	15

Asynchronous Counter

Technical Specifications/तकनीकी विशिष्टियाँ

9	Specification Document	View File
E	30Q Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	5	15

AD CONVERTER

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Digital To Analog Converter Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

8085 Micro Processsor Trainer Kits

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

PLC Trainer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

PLC Trainer

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Microcontroller

Specification Document	<u>View File</u>

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

DC Regulated Power Supply

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

DC Regulated Power Supply

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Soldering And Desoldering Station

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. Reporting/Officer/ परेषिती/रिपोर्टिंग Address/पता Quantity/मात्रा Car अधिकारी
--

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Tool Kit And Accessories

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	6	15

Semiconductor Diode

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Zener Diode

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

FET

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Half Wave Rectifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

s.	.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1		Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Full Wave Rectifier

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory	/-Please	refer	attached	BOO	document	for	detailed	consid	nee lie	t and	delivery	neriod
MUVISUI Y	-i iease	16161	attatheu	DOQ	uocument	101	uetaneu	CULISIG	1166 113	st allu	uelively	penou.

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Filter Circuit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती /रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Transistor

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Transistor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती / रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Transistor

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Transistor Amplifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specifi	cation Document	View File
BOQ D	etail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Transistor Amplifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

PUSH PULL Amplifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Transistor Amplifier

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Hartley Oscillator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	View File

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

R C Phase Shift Oscillator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

R C Differentiator

Specification Document	<u>View File</u>

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

R C Integrator

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Positive Negative Clipper Circuit

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Clipper Circuit Using Zener Diodes

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी
--

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Astable Multivibrator Circuit Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती / रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Mono Stable Multivibrator Circuit Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	View File

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Bi Stable Multivibrator Circuit Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	View File
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Operational Amplifier Circuit 741 OPAMP As An Adder Comparator Integrator Differentiator Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	2	15

Mono Stable Astable Bistable Multivibrator Circuit Using IC 555 Experimental Board

Technical Specifications/तकनीकी विशिष्टियाँ

Specification Document	<u>View File</u>
BOQ Detail Document	<u>View File</u>

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	1	15

Realization Of Regulated Power Supply Using IC 7805 7905 7812 7912 7815 7915 Experimental Board

	- 17
Specification Document <u>View File</u>	

BOQ Detail Document View File

Advisory-Please refer attached BOQ document for detailed consignee list and delivery period.

Consignees/Reporting Officer/परेषिती/रिपोर्टिंग अधिकारी and/ तथा Quantity/मात्रा

S.No./क्र. सं.	Consignee Reporting/Officer/ परेषिती/रिपोर्टिंग अधिकारी	Address/पता	Quantity/मात्रा	Delivery Days/डिलीवरी के दिन
1	Shabir Malik	184121,Government Polytechnic Samba Village Pangwal, Sub Road, Samba	3	15

Buyer Added Bid Specific Terms and Conditions/क्रेता द्वारा जोड़ी गई बिड की विशेष शर्तें

1. Generic

OPTION CLAUSE: The Purchaser reserves the right to increase or decrease the quantity to be ordered up to 25 percent of bid quantity at the time of placement of contract. The purchaser also reserves the right to increase the ordered quantity by up to 25% of the contracted quantity during the currency of the contract at the contracted rates. Bidders are bound to accept the orders accordingly.

2. Generic

Actual delivery (and Installation & Commissioning (if covered in scope of supply)) is to be done at following address

GOVT.POLYTECHNIC SAMBA VILLAGE PANGWAL SUMB ROAD SAMBA JAMMU AND KASHMIR

3. Generic

Experience Criteria: The Bidder or its OEM {themselves or through reseller(s)} should have regularly, manufactured and supplied same or similar Category Products to any Central / State Govt Organization / PSU / Public Listed Company for 3 years before the bid opening date. Copies of relevant contracts to be submitted along with bid in support of having supplied some quantity during each of the year. In case of bunch bids, the primary product having highest value should meet this criterion.

4. Generic

Installation, Commissioning, Testing, Configuration, Training (if any - which ever is applicable as per scope of supply) is to be carried out by OEM / OEM Certified resource or OEM authorised Reseller.

5. Generic

Scope of supply includes Training: Number of employees to be trained

```
3, Place for Training3and Duration of training2days.
```

6. Generic

Supplier shall ensure that the Invoice is raised in the name of Consignee with GSTIN of Consignee only.

7. Generic

The successful bidder has to supply all essential accessories required for the successful installation and commissioning of the goods supplied. Besides standard accessories as per normal industry practice, following accessories must be part of supply and cost should be included in bid price:

YES

8. Generic

The seller is required to print logo as per buyer's requirement.

9. Generic

While generating invoice in GeM portal, the seller must upload scanned copy of GST invoice and the screenshot of GST portal confirming payment of GST.

10. Scope of Supply

Scope of supply (Bid price to include all cost components): Supply Installation Testing Commissioning of Goods and Training of operators and providing Statutory Clearances required (if any)

11. Service & Support

Availability of Service Centres: Bidder/OEM must have a Functional Service Centre in the State of each Consignee's Location in case of carry-in warranty. (Not applicable in case of goods having on-site warranty). If service center is not already there at the time of bidding, successful bidder / OEM shall have to establish one within 30 days of award of contract. Payment shall be released only after submission of documentary evidence of having Functional Service Centre.

12. Service & Support

Dedicated /toll Free Telephone No. for Service Support : BIDDER/OEM must have Dedicated/toll Free Telephone No. for Service Support.

13. Service & Support

Escalation Matrix For Service Support : Bidder/OEM must provide Escalation Matrix of Telephone Numbers for Service Support.

14. Inspection

Nominated Inspection Agency: On behalf of the Buyer organization, any one of the following Inspection Agency would be conducting inspection of stores before acceptance: Pre-dispatch Inspection at Seller Premises (applicable only if pre-dispatch inspection clause has been selected in ATC):

YFS

Post Receipt Inspection at consignee site before acceptance of stores: YES

15. Warranty

Bidder / OEM has to give an undertaking that after expiry of warranty period, it will provide AMC Service for next 2 years for the offered products at the rate not more than 1 % of contract price per annum. Buyer reserves the right to enter into an AMC agreement (covering preventive maintenance and servicing) with the Successful Bidder / OEM after expiry of the Warranty period at rate as mentioned above and the payment for the AMC charges would be made Annually after rendering of the AMC Services of the relevant AMC period. Performance Security of the successful bidder shall be forfeited if it fails to accept the AMC contract when called upon by the buyer. The original Performance Security of contract will be returned only after submission and verification of AMC Performance Security for 2% of total AMC value valid up to AMC period plus 2 months (if there is no other claim). (Undertaking of acceptance to be uploaded with bid).

16. Warranty

Warranty period of the supplied products shall be 3 years from the date of final acceptance of goods or after completion of installation, commissioning & testing of goods (if included in the scope of supply), at consignee location. OEM Warranty certificates must be submitted by Successful Bidder at the time of delivery of Goods. The seller should guarantee the rectification of goods in case of any break down during the guarantee period. Seller should have well established Installation, Commissioning, Training, Troubleshooting and Maintenance Service group in INDIA for attending the after sales service. Details of Service Centres near consignee destinations are to be uploaded along with the bid.

17. Warranty

Successful bidder will have to ensure that adequate number of dedicated technical service personals / engineers are designated / deployed for attending to the Service Request in a time bound manner and for ensuring Timely Servicing / rectification of defects during warranty period, as per Service level agreement indicated in the relevant clause of the bid.

18. Forms of EMD and PBG

Bidders can also submit the EMD with Account Payee Demand Draft in favour of

PRINCIPAL GOVT POLYTECHNIC SAMBA payable at SAMBA

Bidder has to upload scanned copy / proof of the DD along with bid and has to ensure delivery of hardcopy to the Buyer within 5 days of Bid End date / Bid Opening date.

19. Forms of EMD and PBG

Bidders can also submit the EMD with Fixed Deposit Receipt made out or pledged in the name of A/C (Name of the Buyer). The bank should certify on it that the deposit can be withdrawn only on the demand or with the sanction of the pledgee. For release of EMD, the FDR will be released in the favour of the bidder by the Buyer after making endorsement on the back of the FDR duly signed and stamped along with covering letter. Bidder has to upload scanned copy/ proof of the FDR along with bid and has to ensure delivery of hardcopy to the Buyer within 5 days of Bid End date/ Bid Opening date

20. Forms of EMD and PBG

Successful Bidder can submit the Performance Security in the form of Account Payee Demand Draft also (besides PBG which is allowed as per GeM GTC). DD should be made in favour of

PRINCIPAL GOVT POLYTECHNIC SAMBA payable at SAMBA

. After award of contract, Successful Bidder can upload scanned copy of the DD in place of PBG and has to ensure delivery of hard copy to the original DD to the Buyer within 15 days of award of contract.

21. Turnover

Bidder Turn Over Criteria: The minimum average annual financial turnover of the bidder during the last three years, ending on 31st March of the previous financial year, should be as indicated in the bid document. Documentary evidence in the form of certified Audited Balance Sheets of relevant periods or a certificate from the Chartered Accountant / Cost Accountant indicating the turnover details for the relevant period shall be uploaded with the bid. In case the date of constitution / incorporation of the bidder is less than 3 year old, the average turnover in respect of the completed financial years after the date of constitution shall be taken into account for this criteria.

22. Buyer Added Bid Specific ATC

Buyer uploaded ATC document Click here to view the file.

Disclaimer/अस्वीकरण

The additional terms and conditions have been incorporated by the Buyer after approval of the Competent Authority in Buyer Organization, whereby Buyer organization is solely responsible for the impact of these clauses on the bidding process, its outcome, and consequences thereof including any eccentricity / restriction arising in the bidding process due to these ATCs and due to modification of technical specifications and / or terms and conditions governing the bid. Any clause(s) incorporated by the Buyer regarding following shall be treated as null and void and would not be considered as part of bid:-

- 1. Definition of Class I and Class II suppliers in the bid not in line with the extant Order / Office Memorandum issued by DPIIT in this regard.
- 2. Seeking EMD submission from bidder(s), including via Additional Terms & Conditions, in contravention to exemption provided to such sellers under GeM GTC.
- 3. Publishing Custom / BOQ bids for items for which regular GeM categories are available without any Category item bunched with it.
- 4. Creating BoQ bid for single item.
- 5. Mentioning specific Brand or Make or Model or Manufacturer or Dealer name.
- 6. Mandating submission of documents in physical form as a pre-requisite to qualify bidders.
- 7. Floating / creation of work contracts as Custom Bids in Services.
- 8. Seeking sample with bid or approval of samples during bid evaluation process.
- 9. Mandating foreign / international certifications even in case of existence of Indian Standards without specifying equivalent Indian Certification / standards.
- 10. Seeking experience from specific organization / department / institute only or from foreign / export experience.
- 11. Creating bid for items from irrelevant categories.
- 12. Incorporating any clause against the MSME policy and Preference to Make in India Policy.
- 13. Reference of conditions published on any external site or reference to external documents/clauses.
- 14. Asking for any Tender fee / Bid Participation fee / Auction fee in case of Bids / Forward Auction, as the case may be.

Further, if any seller has any objection/grievance against these additional clauses or otherwise on any aspect of this bid, they can raise their representation against the same by using the Representation window provided in the bid details field in Seller dashboard after logging in as a seller within 4 days of bid publication on GeM. Buyer is duty bound to reply to all such representations and would not be allowed to open bids if he fails to reply to such representations.

This Bid is also governed by the General Terms and Conditions/ यह बिड सामान्य शर्तों के अंतर्गत भी शासित है

In terms of GeM GTC clause 26 regarding Restrictions on procurement from a bidder of a country which shares a land border with India, any bidder from a country which shares a land border with India will be eligible to bid in this tender only if the bidder is registered with the Competent Authority. While participating in bid, Bidder has to

undertake compliance of this and any false declaration and non-compliance of this would be a ground for immediate termination of the contract and further legal action in accordance with the laws./जेम की सामान्य शर्तों के खंड 26 के संदर्भ में भारत के साथ भूमि सीमा साझा करने वाले देश के बिडर से खरीद पर प्रतिबंध के संबंध में भारत के साथ भूमि सीमा साझा करने वाले देश का कोई भी बिडर इस निविदा में बिड देने के लिए तभी पात्र होगा जब वह बिड देने वाला सक्षम प्राधिकारी के पास पंजीकृत हो।बिड में भाग लेते समय बिडर को इसका अनुपालन करना होगा और कोई भी गलत घोषणा किए जाने व इसका अनुपालन न करने पर अनुबंध को तत्काल समाप्त करने और कानून के अनुसार आगे की कानूनी कार्रवाई का आधार होगा।

---Thank You/धन्यवाद---